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Summary Sheet 
 
Please direct all questions regarding Utah Department of Transportation’s (UDOT) 
Streamlined Request for Qualifications (RFQ) and the selection process to the UDOT 
Contract Administrator and all questions concerning the project to the Project Manager or 
the Local Government contact. 
 
1. Project Number:     F-LC35(203) 
 
2. Location:      300 East; 3300 South to 3900 South 
 
3. ePM PIN No.:      8112 

 
4. Requested Services:     Preconstruction and Construction Engineering 

 
5. Source(s) of Funding:     Federal 

 
6. UDOT Contract Administrator: Devon Tonks 

     Contract Administrator 
     Utah Department of Transportation 
     Consultant Services 
     Box 148490 
     4501 South 2700 West 
     Salt Lake City, Utah 84129-5998 
     801/965-4184 
     dtonks@utah.gov 

 
7. (LG) Project Management:  Dennis Pay 

Public Works Director 
South Salt Lake City 
195 W Oakland Ave. 
South Salt Lake City, Utah 84115 
801/483-6038 
dpay@southsaltlake.com  

 
8. UDOT Project Management:  Troy Peterson 

Project Manager 
Utah Department of Transportation 
Region 2 
2010 S 2760 W 
Salt Lake City, UT 84104 
801/887-3637 
tlperterson@utah.gov  

 

mailto:dtonks@utah.gov
mailto:dpay@southsaltlake.com
mailto:tlperterson@utah.gov
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9. Streamlined Statement of Qualifications (Streamlined SOQ) Deadline:   
See the Selection Schedule on Page 4 

 
 Submit one electronic PDF file of the Streamlined SOQ (unless directed otherwise in 

Appendix A Guidelines for Preparing Streamlined Statement of Qualifications) to Devon 
Tonks by email at dtonks@utah.gov prior to 11:00 AM on the submission date found in 
the Selection Schedule on Page 4.  If SOQs are sent to RFQ Selection Team members 
there will be a two-point deduction.  You will receive an email acknowledgment of 
receipt. 

 
Streamlined SOQs will not be accepted after the 11:00 AM deadline 

 
10. Qualification Based Selection:  This is a Qualifications Based Selection (QBS) 

process based on the Brooks Act.  Cost is NOT a factor in the ranking of consultants 
to provide the services described in Appendix C Scope of Work on Page 21.  Refer 
to Page 7 for additional information regarding the consultant selection process.  The 
Brooks Act can be found on Page 27.   

 
11. Type of Streamlined SOQ Required:  Prepare SOQs in accordance with Appendix 

A Guidelines for Preparing Streamlined Statement of Qualifications, see Page 12. 
 
 If there are any changes affecting the Streamlined RFQ, notice will be sent out via an 

e-mail through the Consultant Services update service. 
 

12. Construction Engineering Management Services:  If this RFQ is for Construction 
Engineering Management Services, there are specific instructions in Appendix E 
Instructions for Construction Engineering Management Services of this RFQ.   
Certification will be confirmed at the time SOQs are submitted and again prior to 
Notice to Proceed. 

 
13. Optional Oral Interviews:  Most Streamlined RFQ selections will be based on the 

Streamlined SOQ scores.  However, the RFQ Selection Team may determine it is 
necessary to have interviews in order to make a selection.  Refer to the Selection 
Schedule on Page 4 for potential interview date. 

 
14. Notice to Proceed:  To be issued by Consultant Services after contract execution.  

Direction to begin work from any other source is invalid and will result in non-
payment for services provided without authorized notification to begin work. 

 
15. Project Completion:  Approximately 18 months from Notice to Proceed. 

 
16. Forms:   Examples of UDOT Consultant Services forms referred to throughout this 

RFQ are available on the UDOT Web site www.udot.utah.gov/go/csforms. 
 
 

mailto:dtonks@utah.gov
http://www.udot.utah.gov/go/csforms
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Consultant Selection Schedule 
 
 

Date Day Action 

10/17/2013 Thursday Posting of Streamlined RFQ on UDOT Consultant Services 
Project Advertisement website 

10/31/2013 Thursday Streamlined SOQs are due electronically by 11:00 AM. 

11/13/2013 Wednesday Streamlined RFQ Selection Team Meeting 

11/20/2013 Wednesday Consultant Selection Interviews 

11/20/2013 Wednesday Consultant Selection 

11/26/2013 Tuesday Mandatory Pre-Negotiation Meeting with Selected Consultant 
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Overview: 
UDOT Consultant Services staff facilitates RFQ Selection Teams through the ranking and 
selection of consultants to provide engineering services for transportation related projects.  
Consultant selection is a Qualification-Based Selection (QBS) process, where the primary 
factor in selection is the qualification-based criteria outlined by the RFQ Selection Team in 
Appendix A Guidelines for Preparing Streamlined Statement of Qualifications rather than 
the cost of engineering services.  Cost is a secondary factor after a Consultant is selected 
and the negotiation process begins. 
 
The RFQ Selection Team will review and evaluate submitted SOQs.  SOQs are ranked for 
qualifications, based on pre-determined criteria.  If the RFQ Selection Team determines 
Consultant Selection Interviews are needed in order to determine final ranking, then 
interviews will be included in the process.  Final ranking will be determined by the average 
of the RFQ Selection Team members’ scores from SOQs and Consultant Selection 
Interviews, if necessary (see Selecting by Consent on Page 19). 
 

UDOT follows federal regulations in selecting consultants for engineering services, based 
on the Brooks Act (40 U.S.C. 11) found on Page 27.  Cost is NOT a factor in the selection 
ranking of a Consultant to provide services.  All price/cost related items which include, but 
are not limited to direct salaries / wage rates, indirect cost rates, and other direct costs are 
prohibited from being used in SOQs.  Cost control measures should not be quantified in 
dollar amounts, but rather in how the process improved the project. 
 
DO NOT include any reference to Consultant costs in the Streamlined SOQ.  Any 
Streamlined SOQ submitted with ANY discussion of cost (other than cost control measures) 
WILL BE DISQUALIFIED. 

 

Project Dates: 
Consultants are required to meet the dates set for the optional oral interviews and 
negotiation meetings.  Consultants are also advised to meet other dates outlined in the 
Selection Schedule on Page 4.  If a consultant fails to meet these dates the consultant will 
be considered non-responsive.   
 
Required Percentage of Work for Prime Consultant: 
The Consultant must perform work valued at not less than 60% of the total work, excluding 
specialized services, with its own staff.  Specialized services are those services or items 
that are not usually furnished by a Consultant performing the particular type of service 
requested in Appendix C Scope of Work. 
 
Required Completion and Acceptance Criteria: 
Progress payments will be made for work in progress.  Final invoice payment, shall be 
made after all of the work has been completed and the final estimate, project records, and 
documentation have been received and accepted by UDOT as accurate and complete. 
 
Applicable Federal and State Regulations: 
The Consultant shall conform to all applicable state and federal regulations. 
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Debarment Certification: 
Federal regulations require certification by prospective participants (including contractors, 
subcontractors, and principals) as to current history regarding debarment, eligibility, 
indictments, convictions, or civil judgments.  The selected Consultant will be required to 
certify in accordance with contract Standard Terms and Conditions. 
 
Authorization to Begin Work: 
Notice to proceed will be given by Consultant Services as soon as the contract is approved 
and signed by all parties and returned to Consultant Services.  
 
Required Key Personnel Qualification: 
The Consultant shall be responsible to ensure all personnel proposed under this 
Streamlined RFQ are qualified through training, experience, and appropriate certification for 
the tasks assigned and shall have a working knowledge of UDOT standard practices.   
 
The Consultant is expected to complete the form Appendix B for CEM Projects Proposed 
Key Personnel to Be Used on UDOT Project.  Completed forms in SOQs should state the 
certification and education levels of the individuals proposed for use on this contract 
including sub-consultants’ personnel.  The completed form must be included in the 
Streamlined SOQ but will not count as one of the allowed pages. 
 
UDOT's requirement for listing current or former UDOT employees as key personnel in 
Streamlined SOQs is as follows:   
 

 If a firm lists a former UDOT employee on the Streamlined SOQ who officially left UDOT 
employment prior to the submission date of the Streamlined SOQ, the firm will not be 
disqualified.   

 If the firm lists someone who has not yet left UDOT employment, even if the employee 
plans to retire or quit soon, the firm will be disqualified. 

 In addition, if a firm lists a UDOT employee who was involved in the development of the 
RFQ for this project, whether they are a current employee of UDOT or not, the firm will 
be disqualified. 

 These requirements apply to prime and sub-consultants. 
 
Required Availability of Key Personnel: 
When Consultants list personnel on Appendix B for CEM Projects Proposed Key Personnel 
to be Used on UDOT Project Form, the Consultant is agreeing to make the personnel 
available to complete work on the contract at whatever level the project requires. 
 
Required Streamlined SOQ Contents: 
The Streamlined SOQ from the Consultant should contain the information identified in 
Appendix A Guidelines for Preparing Streamlined Statement of Qualifications. 
 
Streamlined SOQ Evaluation Procedures: 
The RFQ Selection Team will evaluate the Streamlined SOQ in accordance with the criteria 
described in Appendix A Guidelines for Preparing Streamlined Statement of Qualifications. 
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Conditions of Proposal: 
All costs related to the preparation of the Streamlined SOQ and any related activities such 
as interviews are the sole responsibility of the Consultant.  UDOT assumes no liability for 
any costs incurred by Consultants throughout the entire selection process. 
 
Disposition of Streamlined SOQs: 
Streamlined SOQs and their content become the property of UDOT and are treated as 
protected documents and are disposed of according to UDOT policies.  UDOT reserves the 
right to reject all Streamlined SOQs.  The Streamlined SOQ of the successful Consultant 
shall be open to public inspection for a period of one year after award of the contract.  
Streamlined SOQs of Consultants who are not awarded contracts shall not be open to 
public inspection and will be destroyed once the contract is executed with another 
consultant. 
 
If the Consultant selected for award has required in writing the nondisclosure of trade 
secrets and other proprietary data so identified, the Consultant Services Manager shall 
examine the request in the Streamlined SOQ to determine its validity prior to award of the 
contract.  If the parties do not agree as to the disclosure of data in the contract, the 
Consultant Services Manager shall inform the Consultant in writing what portion of the 
Streamlined SOQ will be disclosed and that, unless the Consultant withdraws the 
Streamlined SOQ, it will be disclosed.  If the Consultant withdraws their Streamlined SOQ, 
the Consultant will not be awarded the contract. 
 
Ownership of Documents:   
All tracings, plans, manuscripts, specifications, data, maps, etc. prepared or obtained by the 
Consultant as a result of working on this contract, shall be delivered to and become the 
property of UDOT. 
 
Financial Screening: 
UDOT requires consultants to be Financially Screened prior to performing work for UDOT.  
The selected Consultant has two weeks after selection to complete the financial screening 
process.  Inability to complete the financial screening process will disqualify the 
Consultant’s SOQ, unless the delay is due to problems or delays by UDOT. 
 
The time it takes a Consultant to complete the Financial Screening process varies and 
therefore UDOT encourages Consultants to submit their Financial Screening Application as 
soon as possible. 
 
Consultants may obtain the Financial Screening Application from the UDOT Web site 
www.udot.utah.gov/go/csforms.  For questions, contact the Consultant Services Financial 
Screener at 801/965-4138.  A Consultant’s Financial Screening status is effective for the 
period of one year from the time the Consultant is approved. 
 
Audits: 
Prior to final contract award, an audit may be conducted by UDOT of the selected 
Consultant.  This audit will be for the purpose of ensuring the selected firm is financially 
capable of performing the contract, the cost information and prices quoted are reasonable, 

http://www.udot.utah.gov/go/csforms
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and the selected Consultant has adequate accounting practices to ensure accurate tracking 
of contract costs.  UDOT reserves the right to inspect Consultant records associated with 
this project, including financial records, as deemed necessary during the term of the 
contract. 
 
Prior to final acceptance of the contract work, UDOT may conduct a closing audit of the 
Consultant.  This closeout audit will be performed upon completion of the contract to verify 
the accuracy of all billings and compliance with the contract provisions. 
 
In the event that a proposing Consultant has failed to pay UDOT monies due to UDOT for 
over payment on past projects, UDOT has the right to reject and/or disqualify the firm’s 
Streamlined SOQ.  Disqualification will be based on audit findings, determinations, and 
recommendations made by the UDOT Fiscal Audit Division. 
 
Insurance Certificates: 
The Consultant is required to provide UDOT with Certificates of Insurance meeting the 
current guidelines.  Current insurance requirements can be found at 
www.udot.utah.gov/go/csmanuals. 
 

Health Reform – Health Insurance Coverage in State Contracts Requirements: 
As required by UCA 72-6-107.5, effective July 1, 2009, UDOT will not enter into a contract 
of $1,500,000 or more with a prime Consultant or $750,000 or more with a sub-consultant 
without demonstration of compliance regarding the offering of ”Qualified Health Insurance 
Coverage” to their employees.  Prior to issuing a Notice to Proceed, the Consultant must 
demonstrate compliance with the provisions of Administrative Rule R-916-5.  A Consultant’s 
inability to adequately demonstrate compliance may be grounds for determining a 
Streamlined SOQ non-responsive and UDOT moving on to negotiate with the new 
first-ranked responsive firm. 
 
Subscription to the UDOT Consultant Services Update Service: 
UDOT recommends Consultants interested in proposing a Streamlined SOQ subscribe to 
the UDOT Consultant Services Update Service on the UDOT Web site 
www.udot.utah.gov/go/subscriptionlist.  
 
If there are any changes affecting the Streamlined RFQ, notice will be sent out via an 
e-mail through the update service. 
 
Consultant and/or Corporate Logos or Branding: 
Consultant and/or corporate logos or branding identification may no longer be displayed in 
public documents or products produced for UDOT beginning July 1, 2005.  It is UDOT’s 
intent that consultants should place identifying information, in text format, in appropriate 
places in documents.  This requirement does not apply to Streamlined SOQs.  For specific 
questions or further guidance, please contact Gaye Hettrick, Consultant Services Manager, 
801/965-4639 or ghettrick@utah.gov. 
 

http://www.udot.utah.gov/go/csmanuals
http://www.udot.utah.gov/go/subscriptionlist
mailto:ghettrick@utah.gov
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Consultants and/or corporations are specifically restricted from placing logos or branding on 
the following items: 
 

 Plan Sheets or Title Blocks 

 Environmental Documents 

 Standard UDOT Forms 

 Project Websites 

 Cover Pages 

 Headers/Footers; and 

 Information and Display Boards for Public Meetings 
 
Consultants are encouraged to place their company logos or brandings in their Streamlined 
SOQs. 
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Appendix A 
 

Guidelines for Preparing Streamlined Statement of Qualifications 
 
 
Introduction: 
These guidelines were developed to standardize the preparation of a Streamlined SOQ by 
Consultants for engineering services on a UDOT project.  Submitting a Streamlined SOQ is 
the beginning of the selection process and is used as the basis for selecting or for short-
listing Consultants.  If the RFQ Selection Team determines interviews are necessary prior to 
selection, a minimum of at least two Consultants will be short-listed and invited to an 
interview by the RFQ Selection Team. 
 
The purpose for these guidelines is to ensure consistency in format and content in the 
Streamlined SOQ prepared by Consultants and submitted to UDOT.  Preparing a 
Streamlined SOQ instead of a detailed proposal reduces the time requirements for 
consultants and simplifies the review process for the RFQ Selection Team. 
 
Electronic Submission: 
UDOT’s goal is to migrate to electronic processes wherever possible.  Consultant Services 
intends to require all Streamlined SOQ submission to be received solely by electronic 
means. 
 
Streamlined SOQ Sections: 
The Streamlined SOQ should contain the following sections in the order listed: 
 
1. Cover Page 
2. Project Team 
3. Capability of the Consultant 
4. Approach to the Project 
5. Appendix B for CEM Projects Proposed Key Personnel to be Used on UDOT Project 
 
Streamlined SOQ Evaluation Criteria: 
The Streamlined SOQ evaluation criteria are listed below in red. 
 
1. Cover Page 
 
 The Cover Page is one page.  It must be on the Prime Consultant’s letterhead and 

consist of the following with no additional information: 
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Cover Page 

Date  

RFQ Name and Description  

Prime Firm  

Prime Firm’s Federal ID#  

Sub-consultants (if any)  

Primary Contact 

Primary Contact Name (Prime)  

Address  

  

City, State, Zip  

Email  

Office Phone  

Cell Phone  

Secondary Contact 

Secondary Contact Name (Prime)  

Address  

  

City, State, Zip  

Email  

Office Phone  

Cell Phone  

Signature Block 

Name  

Title  

Signature  

 
 

The information is not required to be in this exact format, as long as each item of 
requested information is presented, with no additional information.  If there is any 
other information provided in the Cover Page, the Cover Page will be stripped from the 
SOQ and will not be provided to the RFQ Selection Team.  In addition, a one-point 
deduction will be assessed if the Cover Page includes additional information. 
 
No evaluation points are assigned to this section and the Cover Page will not 
count as one of the allowed pages. 

 
2. Project Team – The RFQ Selection Team will evaluate how well the qualifications and 

experience of the proposed project team members relate to the specific project.  The 
RFQ Selection Team recommends the following information be provided. 
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 Project team flow charts including sub-consultants (see sample Project Organization 
and Related Experience Chart available on the UDOT Web site 
www.udot.utah.gov/go/csforms). 

 

 Describe the qualifications, experience, and availability of key personnel on your 
project team.  (NOTE:  Do not include percentages of availability as this may be 
misinterpreted as a reference to cost.) 

 

 Provide a spreadsheet list of projects completed by key team members during the 
last five years.  The spreadsheet column headings should include the following 
items.  (See sample Project Organization and Related Experience Chart available on 
the UDOT web site www.udot.utah.gov/go/csforms.)  Note:  Columns may be 
combined in order to meet the font size and margin requirements under Streamlined 
SOQ Format Requirements on Page 16. 

 
o Name of Project Manager 
o Year 
o Type of Project 
o Project Name 
o Project Location 
o Project Description 
o Construction Estimate Cost - $Million 
o Services Performed / Specific Project Role 
o Client 
o Reference Contact and Telephone Number 

 
 A maximum of    40   points is available for this section. 
 
3. Capability of the Consultant – The RFQ Selection Team will evaluate the Consultant's 

capability to perform the work. 
 

 Describe your firm’s capability to perform the work. 

 Describe any unique qualifications your firm has to perform this type of work.  

 Describe your firm’s internal quality and cost control procedures. 

 Describe your firm’s experience with the specific type of work identified in 
Appendix C Scope of Work 

 Identify the location of the main office of the proposing firm and the logistics relating 
to how the project team will provide the services requested. 

 Describe the overall performance record of the proposed project team firms. 

 Provide an analysis of the project team firms’ current workload 

http://www.udot.utah.gov/go/csforms
http://www.udot.utah.gov/go/csforms
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 Required Project Closeout Table 
o An efficient project closeout process is critical to the success of construction 

engineering management services.  Include a table of your most recent project 
closeouts (up to five) where your project team was directly involved in the 
closeout process.  For each project indicate the substantial completion date, the 
date the package was submitted to the Region Contract Specialist (RCS) and the 
date the package was submitted to UDOT Central Construction.  Provide a brief 
explanation for any date variances greater than 30…60…90 days, respectively 
(one line per project, if needed – do not wrap text).  See example table provided. 

 

Project Substantial 
Completion Date 

Submit to Region 
RCS Date 

Submit to UDOT 
Central Const Date 

Project A 10/31/11 1/1/12 2/1/12 

Project B 6/30/11 1/1/12 2/1/12 

Project C 4/15/11 12/1/11 2/1/12 

Project D 1/31/11 10/10/11 2/15/12 

No other projects    

Brief Variance Footnote (one line per project, if needed – do not wrap text) 

 
A maximum of    30    points is available for this section. 

 
4. Approach to the Project – The RFQ Selection Team will evaluate how well you have 

planned a basic course of action, what alternatives and/or preliminary approaches are 
proposed, and what provisions are identified for dealing with potential impacts. 

 

 Briefly describe the course of action proposed to meet the needs, goals or objectives 
of the project. 

 Identify key project milestones. 

 Identify potential impacts, impediments, conflicts or potential mitigation. 
 

A maximum of    30    points is available for this section. 
 
5. Appendix B for CEM Projects Proposed Key Personnel to be Used on UDOT 

Project -- The Consultant is expected to complete the Appendix B for CEM Projects 
Proposed Key Personnel to be used on UDOT Project (see example in this RFQ).  Firms 
are not required to use this example form, as long as all necessary information is 
included in a form presented in the SOQ.  The form must state the certification and 
education levels of the individuals proposed for use on this contract, including sub-
consultants’ personnel.   

 
 When Consultants list personnel on Appendix B for CEM Projects Proposed Key 

Personnel to be Used on UDOT Project form, the Consultant is agreeing to make the 
personnel available to complete the services in the contract at whatever level the project 
requires. 
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 The completed form must be included in the SOQ, but will not count as one of the 
allowed pages.  No other information is allowed on these pages.  No evaluation 
points are assigned to this section. 

 
Streamlined SOQ Format Requirements: 
It is very important that SOQs be clear, concise, and in the recommended format so they 
may be evaluated in an objective manner by the RFQ Selection Team. 
 
A maximum total of 100 points is available for the Streamlined SOQ. 
 
One-point penalty deductions: 

 
1. Color is Allowed. 
2. 8½ x 11 Size Paper Only – If there are exceptions to this requirement, they are 

addressed below in the list of Disqualifications. 
3. One-inch (1") Margins – Exceptions:  Consultant Name/Logo and Page 

Headers/Footers may be within margin. 
4. Font and Spacing Requirement – The body of the SOQ is required to be written with a 

10-point [or greater] standard Arial or Times New Roman font, including the Cover Page, 
Project Experience Table and Appendix B for CEM Projects Proposed Key Personnel to 
be Used on UDOT Project.  Exceptions will be made for section headings, paragraph 
headings, graphics, headers and footers.  Excepted text may be any other font and size 
as long as the text is reasonable and can be easily read by reviewers without the need 
of magnification in order to understand what is being presented.  The minimum line 
spacing is 12-point. 

5. Charts, Graphs, and Pictures – Optional and counted as page(s).  If the graphic is a 
duplicate from another source, it must be referenced.  Charts, graphs, headings, and 
headers/footers are excepted from the font requirements, see font requirement above. 

6. Page Headers/Footers – May be within the one-inch margins; and must include Project 
Number, Project Location/Description, and Current Date. 

7. Cover Page – Is required as the first page of the PDF, but does not count towards the 
page maximum.  The Cover Page must be on the Prime Consultant’s letterhead and is 
limited to the instructions provided.  The Cover Page may be presented in any format 
the Consultant chooses, i.e. text, chart, etc.  The Cover Page must meet the font 
requirement above.  No additional informational information is allowed.  No additional 
back page is allowed. 

8. Appendix B for CEM Projects Proposed Key Personnel to be Used on UDOT 
Project – The completed form is required and will not count towards the page 
maximum. 

 
A one-point penalty will be assessed by Consultant Services for each applicable 
violation of the above format requirements for a maximum eight-point penalty per 
Streamlined SOQ. 
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Two-point penalty deductions: 
 
9. Do not send SOQs to RFQ Selection Team Members – send SOQs to the contract 

administrator, not directly to any RFQ Selection Team members, see instructions on 
Page 3. 

 
10. Proof of Construction Certification – Consultants are expected to provide a fully 

certified project team to provide the services requested in this RFQ.  Consultants are 
expected to maintain and review UDOT records regarding their staff certifications and to 
ensure UDOT records reflect their firm’s records.  A requirement for a responsive SOQ 
is to provide proof that every proposed staff member meets the certification 
requirements for their proposed role on the project.  Therefore, Consultants are 
required to provide a second PDF in the same email with their SOQ PDF, showing 
the appropriate certifications have been met and are reflected in UDOT records.  See 
Appendix E Instructions for Construction Engineering Management Services for 
specific requirements. 
 

Two-point penalties will be assessed by Consultant Services for violation of the 
above format requirement(s). 
 
Disqualifications: 

  
11. Late Submission – Any SOQ received by Consultant Services after the 11:00 AM 

deadline. 
 
12. Electronic PDF Submission – Submit one PDF file (containing all of the SOQ sections 

in the order presented in Streamlined SOQ Sections on Page12) to Devon Tonks at 
dtonks@utah.gov.  (If the RFQ is for Construction Engineering Management a second 
PDF is required for Proof of Construction Certification, refer to Page 31 for further 
details.) 

 
13. Cost Discussion – Do not include any reference to costs in the Streamlined SOQ.  

Cost discussions are not allowed (other than cost control measures).  Cost control 
measures should not be quantified in dollar amounts, but rather in how the process 
improved the project. 

 
14. Use of UDOT staff – Use of current UDOT employees or former staff who were 

involved in the development of the Streamlined RFQ.  Refer to Required Key Personnel 
Qualification on Page 8 for more information. 

 
15. Financial Screening – Consultants are required to complete the UDOT Financial 

Screening process within two weeks of selection.  Refer to Financial Screening 
discussion on Page 9 for further details. 

 
16. Six (6) Page Maximum – (Cover Page and Appendix B for CEM Projects Proposed Key 

Personnel to be Used on UDOT Project do not count towards the page maximum.) 

mailto:dtonks@utah.gov
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A page is defined as a single-sided 8.5" x 11" sized sheet that contains text, pictures, 
tables, graphs, charts, plan sheets, or any other graphics. 
 
Do not include a reference or link to additional information.  If SOQs contain references 
or links, UDOT Consultant Services will assume additional pages are used. 

 
17. Construction Proof of Certification -- (See Appendix E Instructions for Construction 

Engineering Management Services on Page 28 for additional information) 

 Staff members included on Appendix B for CEM Projects Proposed Key Personnel 
to be Used on UDOT Project do not meet certification requirements for their 
proposed role on the project 

 Proof of construction certification is not received for CEMT, IQP and Partnering 

 Proof of certification is submitted in a format other than the requested PDF (exported 
or Excel files) 

 Proof of certification printouts do not reflect system date stamps between Error! 
Reference source not found.October 18, 2013 and  the SOQ/LOI submission 
deadline (up to a two-week window) 

 Labs (LQP) and Technicians (TTQP) are not certified 
 
18. Other – UDOT reserves the right to disqualify a Streamlined SOQ when the intent of the 

Streamlined RFQ process is violated. 
 

Any Streamlined SOQs committing violations to the above format requirements will 
be disqualified by Consultant Services and will not be reviewed by the RFQ Selection 
Team. 
 
Streamlined RFQ Selection Team: 
The RFQ Selection Team members will receive copies of each responsive Streamlined 
SOQ submitted.  They will review and score the Streamlined SOQs individually based on 
the evaluation criteria and submit their scores and comments to the UDOT Contract 
Administrator.  The Administrator will tally and compile the scores and comments.  The RFQ 
Selection Team will then meet to discuss the SOQs and comments from individual RFQ 
Selection Team members and determine whether interviews are necessary or whether the 
selection may be made based on the averaged scores from the Streamlined SOQs.  Final 
Streamlined SOQ score results are the average of voting RFQ Selection Team members’ 
scores.   
 
Most Streamlined RFQ selections will be based on the Streamlined SOQ scores.  However, 
if the RFQ Selection Team determines it is necessary to have interviews in order to make a 
selection, the members will develop the format of the interviews in the RFQ Selection Team 
Meeting by completing the Consultant Selection - Interview Format Worksheet found on the 
web site www.udot.utah.gov/go/csforms.      
 

http://www.udot.utah.gov/go/csforms
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Selection Interviews: 
The Streamlined RFQ is intended to reduce the level of effort required to compete for and 
administrate the selection process.  Interviews are anticipated to take place rarely (i.e. in the 
event the first place ranking is a tied score of two or more firms, or other extenuating 
circumstances). 
 
If the RFQ Selection Team determines interviews are necessary, examples of project-
specific topics may include such issues for discussion as: 
 

 Understanding of the Work 

 Approach to the Project 

 Schedule Control 

 Management of Project 
 
“Selecting by Consent” Process: 
The final selection process during interviews will be performed using the “Selecting by 
Consent” (SBC) process developed by the Consultant Selection Interview Process Quality 
Improvement Team officially implemented August 12, 2004. 
 
The SBC process is a scoring process that aids the RFQ Selection Team in developing final 
ranking through a collaborative process.  In this process each segment and question of the 
interview is weighted in advance during the RFQ Selection Team Meeting.  After the 
interviews are conducted, the RFQ Selection Team scores each segment and question by 
“consent”.  Consent is defined as the willingness of all RFQ Selection Team members to 
accept a decision reached by a collaborative process.  The final ranking is based on the 
final scores developed by the RFQ Selection Team using the Consultant Selection - 
Interview Scores Example found on the UDOT web site www.udot.utah.gov/go/csforms.  
See the form for more information regarding this process. 
 
Summary: 
The Streamlined SOQ should be clear, concise, and it should provide the RFQ Selection 
Team Members with an understanding of the proposed Consultant Team’s ability to 
undertake and complete the proposed project successfully in a thorough, efficient and 
timely manner

http://www.udot.utah.gov/go/csforms
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. 
Rev. 6/10/2013 

Appendix B for CEM Projects 
Proposed Key Personnel to Be Used On UDOT Project 

 

Name Firm Name 
Title 

 
(Proposed on project) 

Certification 
Category/Level 

Utah License / 
Certification No. 

/ WAQTC No. 

Other State 
License/ 

Certification No. 
Education Level 

       

Project Roles (Mark all that apply) – CEMT    Resident Engineer,    Field Engineer,    Office Manager,  IQP    Inspector,    Partnering,    Lab Manager 

TTQP    Lab Tech,    Field Tech,    AgTT,    AsTT,    CSTT,    CTT,    DTT,    EbTT,    LbTT,    SMD,    SDTT ,   SRDTT,    SRTT,    Other __________ 

       

Project Roles (Mark all that apply) – CEMT    Resident Engineer,    Field Engineer,    Office Manager,  IQP    Inspector,    Partnering,    Lab Manager 

TTQP    Lab Tech,    Field Tech,    AgTT,    AsTT,    CSTT,    CTT,    DTT,    EbTT,    LbTT,    SMD,    SDTT ,   SRDTT,    SRTT,    Other __________ 

       

Project Roles (Mark all that apply) – CEMT    Resident Engineer,    Field Engineer,    Office Manager,  IQP    Inspector,    Partnering,    Lab Manager 

TTQP    Lab Tech,    Field Tech,    AgTT,    AsTT,    CSTT,    CTT,    DTT,    EbTT,    LbTT,    SMD,    SDTT ,   SRDTT,    SRTT,    Other __________ 

       

Project Roles (Mark all that apply) – CEMT    Resident Engineer,    Field Engineer,    Office Manager,  IQP    Inspector,    Partnering,    Lab Manager 

TTQP    Lab Tech,    Field Tech,    AgTT,    AsTT,    CSTT,    CTT,    DTT,    EbTT,    LbTT,    SMD,    SDTT ,   SRDTT,    SRTT,    Other __________ 

       

Project Roles (Mark all that apply) – CEMT    Resident Engineer,    Field Engineer,    Office Manager,  IQP    Inspector,    Partnering,    Lab Manager 

TTQP    Lab Tech,    Field Tech,    AgTT,    AsTT,    CSTT,    CTT,    DTT,    EbTT,    LbTT,    SMD,    SDTT ,   SRDTT,    SRTT,    Other __________ 

       

Project Roles (Mark all that apply) – CEMT    Resident Engineer,    Field Engineer,    Office Manager,  IQP    Inspector,    Partnering,    Lab Manager 

TTQP    Lab Tech,    Field Tech,    AgTT,    AsTT,    CSTT,    CTT,    DTT,    EbTT,    LbTT,    SMD,    SDTT ,   SRDTT,    SRTT,    Other __________ 

 Include all key personnel who are proposed to work on UDOT project including sub-consultants.  Add additional pages if needed. 

 Consultants are required to identify certification for each employee working on a Construction Engineering Management contract.  Failure to identify certification levels may result 
in contract delays and/or loss of contract. 

 If a Consultant has a change in key personnel during a project, they are required to submit the proposed change in writing within 10 working days to the UDOT Project Manager 
(and Local Government, if applicable) for approval.  If the Project Manager (PM) approves, the PM will forward the change and their approval to UDOT Consultant Services and 
the Comptroller’s Office within 10 working days.  If the PM does not approve, they may request a revision of the proposal, score the Consultant lower on the Consultant Project 
Evaluation, or terminate the contract. 

 The Form and an example of the completed form along with further descriptions of the column headings are available on the UDOT Website www.udot.utah.gov/go/csforms. 

http://www.udot.utah.gov/go/csforms
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Appendix C 

 

Scope of Work 

 
Background 
 
The City of South Salt Lake proposes to improve the existing 300 East South roadway from 
approximately 3300 South to 3900 South.  Improvements consist of removing the existing 
asphalt pavement and replacing it with new concrete or asphalt pavement, upgrading the 
existing drainage system and replacements of curb, gutter and sidewalk, where necessary.   
 
Scope of Work 
 
General Requirements 
1. The consultant will be required to conduct all necessary coordination with South Salt 

Lake City, UDOT, FHWA, WFRC, and any other jurisdiction to obtain formal 
approval of the preconstruction engineering (PE) and construction engineering 
management (CEM). 

 
2. Consultant shall coordinate and conduct a public information meeting to inform 

residents of the proposed project.  Conduct all required public meetings during 
construction. Provide personnel to take official minutes of meetings and incorporate 
public comments into design where applicable. 

 
3. Assemble maps of all applicable utilities, including; gas, power, sewer, telephone, 

water, irrigation and storm drain lines.  Coordinate with all utility companies to 
ensure all master planned facilities and upgrades are installed prior to construction 
of the roadway, and to ensure that all design conflicts are addressed prior to 
construction by completing a subsurface utility engineering analysis, quality level A. 

 
4. Consultant shall follow the UDOT design and construction management process. 
 

Meet with South Salt Lake City and UDOT staff at key points throughout the course 
of the project to review design criteria and discuss progress.  Progress meetings will 
include an initial kick off meeting with South Salt Lake City and UDOT staff to clarify 
the scope of work and bi-weekly (or as necessary) progress meetings to update, 
advise and obtain direction. 

 

Phase II - Design Study Report 
 
Prepare all reports, preliminary design and all other tasks necessary to complete the Design 
Study Report (DSR) as per the UDOT Design Process, FHWA requirements and WFRC 
guidelines for the project. 
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Phase III - Complete Final Project Design 
 
1. Complete the full design for the 300 East Project - Phase 1 compliance with the 

UDOT Design procedures to include 

 project management 

 quality assurance and quality control 

 development of mapping and topography 

 development of roadway plans 

 structural geotechnical design 

 final structure plans (structural walls and minor structures) 

 hydraulic plans 

 landscaping plans 

 signal and lighting plans 

 assemble and conduct PS&E review meeting 

 complete utility plans and subsurface utility engineering (SUE).  
 

 
1. Complete any necessary utility upgrades as requested by South Salt Lake City 

Utilities. 
 
2. Conduct all public meetings prior to the construction phase. 
 
Phase IV - Right of Way 
 
1. Based on final location of improvements, develop right-of-way plans and instruments 

for delivery to the City/UDOT for City/UDOT's use in appraising and acquiring 
necessary property for the construction of the project. 

 
2. Consultant will be required to provide survey staking as necessary as part of the 

City/UDOT's acquisition process. 
 
3. Consultant will coordinate and provide necessary engineering design information to 

the right-of-way acquisition team. 
 
Phase V - Prepare Bid Documents 
 
1. Prepare and print bid documents including all necessary specifications and design 

drawings for the general contract that includes construction of the full design.  
Prepare and submit the bid package following the UDOT bid and advertising 
process. 
 

2. Provide technical specifications that meet or exceed UDOT Specifications and the 
latest published edition of the APWA Manual of Standard Plans, and Manual of 
Standard Specifications, and other South Salt Lake City Standards as applicable.   

 
3. The plan drawings shall be computer generated meeting all UDOT requirements.  

The consultant will provide the final design drawings and the as-built drawings to the 
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City and UDOT in both hard copy and on disks compatible with the City's computer 
system.  Drawings will be prepared on 11" X 17" sheets, and shall become the 
property of the City. 

 
Phase VI: Construction Engineering Services 
 
Answer bidder's questions during the bid period, issue addenda, conduct a public 
information pre bid meeting outlining overall project, make an abstract of bids, and make a 
recommendation, in writing, for the award of the contract. Support UDOT structures during 
construction in the review of structure shop drawings and construction services   
 
Phase VII: Construction Engineering Management (CEM)  
 
1. The CEM Team will act as Resident Engineer and confer with the Construction 

Contractor in behalf of UDOT during the construction of the project. The CEM Team 
will provide control over the project as described in the UDOT Construction Manual 
of Instruction. 

 
2. The CEM Team shall have administrative authority to enforce all contract provisions, 

specifications and plans, and perform engineering and inspection duties, surveying 
inspection, material testing, and functions for UDOT as required under current UDOT 
and Federal Highway Administration construction policies and procedures. If during 
the construction phase of the project, there are instances where the requirements of 
the construction contract may be unclear or need further clarification; UDOT has final 
authority in interpreting and enforcing the contract. 

 
3. The CEM Team will monitor and check Contractor submissions and subcontractor 

agreements; implement partnering; prepare and justify change orders; process 
claims and reviews; update schedules; keep contract time; prepare overrun/underrun 
statements; provide informal meetings for claims; and keep complete and accurate 
documentation using accepted UDOT forms and procedures. The CEM Team will 
obtain and process all Contractor payment requests through UDOT. 

 
4. The CEM Team will administer the coordination and relocation of utilities in 

accordance with the requirement of the UDOT Construction Manual of Instruction 
 
5. The CEM Team will complete the project accounting under the UDOT’s accounting 

process. 
 
6. The CEM Team will hold weekly coordination meetings with the Contractor’s 

Construction Superintendent/Foreman, UDOT, South Salt Lake City, PIM and utility 
company representatives to update the schedule, and discuss and coordinate the 
following week’s work. 

 
7. The CEM Team will assure the contractor’s traffic control and traffic control plan 

follows MUTCD and UDOT policies and standards. 
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Construction Engineering Management 
All qualified Consultants desiring to provide Construction Engineering Management (CEM) 
services for Local Government projects are required to provide the following information: 
 

 Documentation of having previously performed at least one successful Local 
Government CEM project in Utah 

 Construction Training certification 
o Proof of certification will be required with the SOQ for selection and will be confirmed 

when any CEM contracts are prepared. 
 
Tasks to be performed include, but are not limited to: 
 

 Conduct all necessary meetings from advertisement to the post construction conference 

 Monitor the contractor’s work for safety, adherence to the traffic control plan, and 
compliance with appropriate plans and specifications related to the project 

 Continuous on-site monitoring of the contractor’s work 

 Resolve any issues arising with the contractor 

 Review plans and drawings, process change orders and complete claim reviews 

 Project documentation and accounting 

 Coordinate Civil Rights activities with the contractor’s staff 

 Complete field and lab testing and inspection 

 Provide construction public involvement as directed by UDOT 

 Complete QC/QA activities 

 Complete contract closeout 
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Appendix D  
 

Additional Information 
 
QC/QA Plan Requirements: 
 

 The Consultant will prepare, distribute, and implement the Quality Control/Quality 
Assurance Plan for the project.  UDOT has adopted QC/QA standards and the 
Consultant must meet or exceed these requirements.  The Standard for Design is 
available on the UDOT Web site www.udot.utah.gov/go/qcqa 

 

 Document Control:  All documents will be maintained in both an electronic and hard 
copy form.  Each document will have a uniquely specific location in both electronic and 
hard copy formats. 

 
UDOT Reference Items: 

 

 UDOT CADD use and information is available on-line from the UDOT web site at 
www.udot.utah.gov/go/ETS). 

 

 UDOT Construction Manual of Instruction (available online at the UDOT Web site 
www.udot.utah.gov/go/Manuals). 

 

 UDOT Consultant Services Manual of Instruction (available on-line at the UDOT Web 
site www.udot.utah.gov/go/CSManuals). 

 

 UDOT Drainage Manual of Instruction (available on-line from the UDOT web site at 
www.udot.utah.gov/go/Manuals). 

 

 UDOT Environmental Process Manual of Instruction (available on-line from the UDOT 
web site at www.udot.utah.gov/go/Manuals). 

 

 UDOT Utility Coordination Manual of Instruction (available on-line from the UDOT web 
site www.udot.utah.gov)  

 

 Other UDOT manuals are available on-line from the UDOT web site at 
www.udot.utah.gov/go/Manuals). 

 

 UDOT ProjectWise use and information is available on-line from the UDOT web site at 
www.udot.utah.gov/go/ETS).   

 

 UDOT Reference Material (available on-line from the UDOT Web site at 
www.udot.utah.gov/go/StandardsReferences). 

 

http://www.udot.utah.gov/go/qcqa
http://www.udot.utah.gov/go/ETS
http://www.udot.utah.gov/go/Manuals
http://www.udot.utah.gov/go/CSManuals
http://www.udot.utah.gov/go/Manuals
http://www.udot.utah.gov/go/Manuals
http://www.udot.utah.gov/
http://www.udot.utah.gov/go/Manuals
http://www.udot.utah.gov/go/ETS
http://www.udot.utah.gov/go/StandardsReferences
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 UDOT Right of Way Design and Operations Manuals (available on-line from the UDOT 
Web site at www.udot.utah.gov/go/Manuals). 

 

 UDOT Roadway Design Manual of Instruction (available on-line from the UDOT web site 
at www.udot.utah.gov/go/Manuals). 

 

 UDOT Standards (available on-line from the UDOT Web site at 
www.udot.utah.gov/go/2012Standards).    

 

 UDOT Traffic and Safety Highway Sign Policies and Manuals are available on-line from 
the UDOT web site at www.udot.utah.gov/go/HighwaySignPolicy).  

 

 UDOT 2013 Strategic Direction & Performance Measures (available on-line from the 
UDOT web site at www.udot.utah.gov/go/StrategicDirection).  

 

 State of Utah Web Standards and Guidelines are available on-line from the web site at 
http://www.utahta.wikispaces.net/Application+Architecture). 

http://www.udot.utah.gov/go/Manuals
http://www.udot.utah.gov/go/2012Standards
http://www.udot.utah.gov/go/HighwaySignPolicy
http://www.udot.utah.gov/go/StrategicDirection
http://www.utahta.wikispaces.net/Application+Architecture
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The Brooks Act of1972: 

Federal Government Selection of Architects and Engineers 

 

United States Code (U.S.C.) Title 40 - Public Buildings, Property and Works 
 
Chapter 11, Section 1101 - 1104: Selection of Architects and Engineers 
 
§ 1101. Policy (Formerly 40 U.S.C. § 541) 
 
The policy [of the Federal Government] is to publicly announce all requirements for architectural and engineering services and to 
negotiate contracts for architectural and engineering services on the basis of demonstrated competence and qualification for the 
type of professional services required and at fair and reasonable prices. 
 
§ 1102. Definitions (Formerly 40 U.S.C. § 542) 
 
In this chapter, the following definitions apply: 
 
1. Agency head.- - The term "agency head" means the head of a department, agency, or bureau [of the Federal Government]. 

 
2. Architectural and engineering services.- - The term "architectural and engineering services" means- -  

A. professional services of an architectural or engineering nature, as defined by state law, if applicable, that are required to 
be performed or approved by a person licensed, registered, or certified to provide the services described in this 
paragraph; 

B. professional services of an architectural or engineering nature performed by contract that are associated with research, 
planning, development, design, construction, alteration, or repair of real property; and 

C. other professional services of an architectural or engineering nature, or incidental services, which members of the 
architectural and engineering professions (and individuals in their employ) may logically or justifiably perform, including 
studies, investigations, surveying and mapping, tests, evaluations, consultations, comprehensive planning, program 
management, conceptual designs, plans and specifications, value engineering, construction phase services, soils 
engineering, drawing reviews, preparation of operating and maintenance manuals, and other related services. 

 
3. Firm.- - The term "firm" means an individual, firm, partnership, corporation, association, or other legal entity permitted by law to 

practice the profession of architecture or engineering. 
 
§ 1103. Selection procedure (Formerly 40 U.S.C. § 543)  
 

a. In general.- - These procedures apply to the procurement of architectural and engineering services by an agency head. 
b. Annual statements.- - The agency head shall encourage firms to submit annually a statement of qualifications and 

performance data. 
c. Evaluation.- - For each proposed project, the agency head shall evaluate current statements of qualifications and 

performance data on file with the agency, together with statements submitted by other firms regarding the proposed 
project. The agency head shall conduct discussions with at least 3 firms to consider anticipated concepts and compare 
alternative methods for furnishing services. 

d. Selection.- - From the firms with which discussions have been conducted, the agency head shall select, in order of 
preference, at least 3 firms that the agency head considers most highly qualified to provide the services required. 
Selection shall be based on criteria established and published by the agency head. 

 
§ 1104. Negotiation of contract (Formerly 40 U.S.C. § 544) 
 

a. In general.- - The agency head shall negotiate a contract for architectural and engineering services at compensation 
which the agency head determines is fair and reasonable to the Federal Government. In determining fair and reasonable 
compensation, the agency head shall consider the scope, complexity, professional nature, and estimated value of the 
services to be rendered. 

b. Order of negotiation.- - The agency head shall attempt to negotiate a contract, as provided in subsection (a), with the 
most highly qualified firm selected under section 1103 of this title. If the agency head is unable to negotiate a satisfactory 
contract with the firm, the agency head shall formally terminate negotiations and then undertake negotiations with the next 
most qualified of the selected firms, continuing the process until an agreement is reached. If the agency head is unable to 
negotiate a satisfactory contract with any of the selected firms, the agency head shall select additional firms in order of 
their competence and qualification and continue negotiations in accordance with this section until an agreement is 
reached. 

 

http://wwwcf.fhwa.dot.gov/exit.cfm?link=http://web2.westlaw.com/find/default.wl?DB=1000546%5bamp%5dDocName=40USCAS1103%5bamp%5dFindType=L%5bamp%5dAP=%5bamp%5dmt=Federal%5bamp%5dfn=_top%5bamp%5dsv=Split%5bamp%5dutid=%7bE84DBB88-7E46-4632-9849-A1E107A162DF%7d%5bamp%5dvr=2.0%5bamp%5drs=WLW5.11
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Appendix E 
 

Instructions for Construction Engineering Management Services 
 

Construction Qualifications Program Overview: 
In 2009 UDOT implemented a construction training program which requires proposed labs 
and personnel meet and maintain current certification levels for construction staff.  This 
section discusses training requirements and certification for proposed project team 
members. 
  
If records posted on the UDOT web sites do not reflect current data, please contact UDOT 
personnel and resolve issues before SOQs are due. 

 Contact for confirmation of certification for CEMT, IQP and Partnering 
o Mike Garcia, mikegarcia@utah.gov, 801/957-8538 
o Rachel Axelrod, raxelrod@utah.gov. 801/965-4318 (backup) 

 Contact for confirmation of certification for LQP and TTQP 
o Amy Rico, arico@utah.gov, 801/633-0623 
o Howard Anderson, handerson@utah.gov, 801/965-4065 (backup) 

  
Certification Requirements: 
Proposed construction engineering personnel and labs are required to meet and maintain 
current: 
 

 Construction Engineering Management Training Certification (CEMT) 

 Inspection Qualification Program Certification (IQP) 

 Partnering Certification 

 Transportation Technician Qualification Program Certification (TTQP), and 

 Laboratory Qualification Program Certification (LQP) 
 

It is the responsibility of the Consultant Firm to ensure that UDOT records reflect the 
certification records of the Consultant.  Firms proposing a lab or staff not currently 
certified and posted on the UDOT Construction and Materials web sites, will result in 
disqualification or point deductions as outlined below. 
 
Use Appendix B for CEM Projects Proposed Key Personnel to be Used on UDOT Project 
found on the web site www.udot.utah.gov/go/csforms for any construction phase contracts 
to aid UDOT personnel in confirming certification.  The form on the website is an example.  
Variations will be permitted as long as all necessary information is included in the form 
presented In the SOQ. 

mailto:mikegarcia@utah.gov
mailto:raxelrod@utah.gov
mailto:arico@utah.gov
mailto:handerson@utah.gov
http://www.udot.utah.gov/go/csforms
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Construction Engineering Management Training (CEMT) Certification 

 www.udot.utah.gov/go/cemt  

 Applies to the following members of the Consultant’s proposed team: 
o Resident Engineer (RE) 

 The RE is a professional engineer who provides project oversight for UDOT and 
Local Government projects according to the UDOT Construction Manual of 
Instruction (MOI).  The RE works under the supervision of a UDOT Resident or 
District Engineer.  The RE supervises a CEM crew. 

o Field Engineer (FE) 
 The FE is the individual(s) who may be a professional engineer or EIT, assist 

with the RE duties and provides field supervision. 
o Office Manager (OM) 

 The OM is the individual(s) who will be providing PDBS data entry; monthly pay 
estimates, and maintaining project records. 

 The OM is responsible for construction project closeout. 
o Certifications required for this selection process 

 One RE’s 
 One FE’s 
 One OM’s 

 
Inspection Qualification Program (IQP) Certification 

 www.udot.utah.gov/go/iqp  

 Applies to: 
o All inspectors 

 Four Inspectors 
 

Partnering Certification (All phases) 

 www.udot.utah.gov/go/partnering  

 Applies to the following members of the Consultants proposed team: 
o Vice President level (management) 
o Discipline Manager 
o Project Manager 
o Resident Engineer 
o Field Engineer 
o Office Manager 
o Level IV Inspectors 
o Lab Managers (as of April 15, 2013) 

 
Crash Cushion and Partnering – Pending Classes: 
If an individual is registered and has paid for an upcoming course required for certification, 
the date of the course will be entered in the UDOT Construction Qualification Programs 
database.  The Consultant should send proof of payment and registration for courses to 
Mike Garcia and/or Rachel Axelrod to update the on-line Construction Certification Charts 
before printing the charts for submission with the SOQ. 
 

http://www.udot.utah.gov/go/cemt
http://www.udot.utah.gov/go/iqp
http://www.udot.utah.gov/go/partnering
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If the course is then not attended, the individual’s certification will expire.  If the course is 
successfully completed, the expiration date will be updated.  Please note, an individual will 
only be granted this grace period once therefore, if the individual does not attend, they will 
not be certified again until they successfully complete the course.  If a course is not 
currently scheduled, individuals will be given a grace period until one is scheduled. 
 
Transportation Technician Qualification Program (LQP/TTQP) Certification 

 www.udot.utah.gov/go/materials  

 Applies to the following members of the Consultants proposed team: 
o Lab technicians 

 Identify all materials testing staff on Appendix B for CEM Projects Proposed Key 
Personnel to be Used on UDOT Project.  Potentially one technician may be 
certified in more than one area of testing.  Staffing must meet the minimum 
number of technicians in each area to meet the needs of the project. 

o Include WAQTC numbers for each technician on Appendix B for CEM Projects 
Proposed Key Personnel to be Used on UDOT Project 

o Minimum certifications required for this selection process (must be met as a 
team) 
 AgTT – Aggregate 
 AsTT or AsTT2 – Asphalt  or Asphalt 2 
 CsTT – Concrete Strength 
 CTT – Concrete 
 EbTT – Embankment 
 SRDTT – Sampling, Reduction and Density (can be met with a combination of 

other certifications) 
o Optional certifications for this selection process 

 DTT 
 LbTT 
 SMD 
 SDTT 
 SRTT 

o The UDOT Construction and Materials Director or UDOT Materials Engineer will 
approve any deviation for required certifications for specific projects. 

 
Lab Qualification Program (LQP) Certification 

 www.udot.utah.gov/go/materials  

 Applies to: 
o Lab 

 If a Consultant firm does not have its own lab, there will be no point deductions or 
penalties, but a sub-consultant lab and team is required in order to ensure TTQP 
and LQP requirements are met for the project selection.  Include sub-consultant 
information on Appendix B for CEM Projects Proposed Key Personnel to be 
Used on UDOT Project. 

 
Please identify all materials testing staff on Appendix B for CEM Projects Proposed Key 
Personnel to be Used on UDOT Project.   
 

http://www.udot.utah.gov/go/materials
http://www.udot.utah.gov/go/materials
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Proof of Construction Certification 
Consultants are expected to provide a fully certified project team for the services requested 
in this RFQ.  Consultants are responsible to maintain and review UDOT records regarding 
their staff certifications and to ensure UDOT records reflect their firm’s records.  A 
requirement for a responsive SOQ is to provide proof that every proposed staff member 
meets the certification requirements for their proposed role on the project.  Therefore, 
Consultants are required to include a second PDF in the same email as their SOQ PDF, 
showing the appropriate certifications have been met and are reflected in UDOT records.  
The PDF for Proof of Certification should include, in one file, one of the following: 
 
A) Construction Certification Chart printouts showing all of the firm’s staff, highlighting the 

proposed staff 
B) Separate Construction Certification Chart printouts showing each individual’s CEMT, 

IQP, and/or Partnering certifications 
C) A combination of A and B 
 
Proof of Construction Certification – Guidelines: 

 Contact the RFQ Contract Administrator for all questions or concerns regarding this 
requirement. 

 Be aware of any potential webinar or class dates affecting certification of employees 
listed on Appendix B for CEM Projects Proposed Key Personnel to be Used on UDOT 
Project.  Grace periods may alter certification and/or expiration dates on the 
Construction Certification Charts. 

 Printouts must be “screen prints” or printed from the UDOT Construction Certification 
Charts showing the date stamp from the web sites. 

 Staff members must maintain certification throughout the duration of the contract. 

 The UDOT Construction Certification Charts include “Certified” and “Expiration” dates to 
assist Consultants in presenting staff having appropriate certification. 

 Providing proof of Lab (LQP) and Lab Technician (TTQP) certification is optional.  
Central Materials will confirm LQP and TTQP certification from Appendix B for CEM 
Projects Proposed Key Personnel to be Used on UDOT Project.  

 All certifications must be identified on Appendix B for CEM Projects Proposed Key 
Personnel to be Used on UDOT Project. 

 Review your Appendix B for CEM Projects Proposed Key Personnel to be Used on 
UDOT Project to ensure staff members are showing appropriate responsibilities and 
certification levels for their proposed role on the project. 

 Certification information and requirements are identified in Appendix E Instructions for 
Construction Engineering Management Services. 

 Refer to http://connect.udot.utah.gov/p3dxrftstq4/ for a video training session. 

 Refer to www.udot.utah.gov/go/cemt or www.udot.utah.gov/go/ttqp. 
 
Proof of Construction Certification – Penalty Points: 
Submit two separate PDFs; the SOQ in one PDF and a second PDF with proof of 
certification.  If the SOQ and proof of certification are submitted as one PDF file, the SOQ 
will be assessed two (2) penalty points. 
 

http://connect.udot.utah.gov/p3dxrftstq4/
http://www.udot.utah.gov/go/cemt
http://www.udot.utah.gov/go/ttqp
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Proof of Construction Certification – Disqualification: 
Consultants will be disqualified if: 

 Staff members included on your Appendix B for CEM Projects Proposed Key Personnel 
to be Used on UDOT Project do not meet certification requirements for their proposed 
role on the project. 

 Proof of construction certification is not received for CEMT, IQP and Partnering. 

 Proof of construction certification is submitted as exported or Excel files. 

 Proof of construction certification printouts do not reflect system date stamps between 
October 18, 2013 and the SOQ submission deadline (up to a two week window). 

 Labs (LQP) and Lab Technicians (TTQP) do not meet minimum certification. 
 

Proof of Construction Certification – Examples: 
UDOT has updated the UDOT Construction Qualification Programs database.  Information 
is available in the UDOT Construction Certification Charts on the UDOT Construction web 
sites listed above in the Proof of Construction Certification – Guidelines.  Certifications are 
color coded as follows: 

 Yellow highlighted dates indicate “Certification is not complete because of missing 
requirements.” 

 Red highlighted dates indicate “Certification has expired”. 
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Example of CEMT Certification 
 

 
 

 Screen print shows a system date of 28-Mar-2013 (example only – date must meet 

RFQ requirements). 

 Proposed staff has “Certified” and “Expiration” dates.  Dates are not highlighted. 

 In this example, the proposed staff is certified. 
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Example of IQP Certification 

 

 
 

 Screen print shows a system date of 28-Mar-2013 (example only – date must meet 

RFQ requirements). 

 Proposed staff has an “Expiration” date.  The Expiration Date is highlighted indicating 
staff is missing requirement(s).   

 Crash Cushion course is missing, therefore staff is not certified. 

 The Consultant should send proof of payment and registration for Crash Cushion course 
to Mike Garcia and/or Rachel Axelrod to update the on-line Construction Certification 
Charts before printing the Chart for submission with the SOQ. 

 NOTE:  The above printout is an example of a non-certified individual who should not be 
included in proposed staffing plans. 
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Example of Partnering Certification 

 

 
 

 Screen print shows a system date of 28-Mar-2013 (example only – date must meet 

RFQ requirements) 

 Proposed staff has an “Expiration” date.  The date is not highlighted.   

 Phase 2 is less than three years; Phase 3 is not required.   

 If more than three years time had elapsed since Phase 2 was completed, Phase 3 would be 

required.  

 If more than three years time has elapsed since Phase 3 was completed, a refresher course would 

be required. 

 The Consultant should send proof of payment and registration for Partnering course to 
Mike Garcia and/or Rachel Axelrod to update the on-line Construction Certification 
Charts before printing the Chart for submission with the SOQ. 

 In this example, the proposed staff is certified. 
 

 
 


